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Item 14.  Continued. 
 
 
CHANGES TO BIDDING SCHEDULE 
 
1.   Bidding Schedule.-  Replace the Bidding Schedule notes, pages 00010-1 through 00010-19 with the 

accompanying new Bidding Schedule bearing the notation "ACCOMPANYING AMENDMENT NO. 
0005 TO SOLICITATION NO. DACW63-02-R-0009."  

  - Changes occur in Bid Items 0005, 1005, 2005, 3005, and 4005 and Bidding 
    Schedule Note 17 MATERIAL HANDLING CHARGE. 
 
 
CHANGES TO THE IDIQ SPECIFICATIONS 
 
2.  Replacement Sections.-  Replace the following section with the accompanying new section of the 

same number, bearing the notation "ACCOMPANYING AMENDMENT NO. 0005 TO 
SOLICITATION NO. DACW63-02-R-0009." 

 
 00900 DESCRIPTION/SPECS/WORK STATEMENT 
   - Change occurs on page 00900-6 (Professional Level 1) 
  
 

 
 
 

END OF AMENDMENT 



ACCOMPANYING AMENDMENT NO. 0005 TO SOLICITATION NO. DACW63-02-R-0009 
 

SOLICITATION NO. DACW63-02-R-0009 
NATION-WIDE MULTIPLE AWARD TASK ORDER CONTRACTS (MATOCs) 

 
BIDDING SCHEDULE 

To be attached to SF1442 
 

 
DACW63-02-R-0009                                                           00010-1 

ITEM NO.  DESCRIPTION ESTIMATED
QUANTITY  UNIT  UNIT 

PRICE  EXTENDED 
AMOUNT 

  
BASE PERIOD 

    

 
 

****** 

 
PROFESSIONAL CATEGORIES (Not 
Subject to SCA or DBA – See Bid Note 5 
below): 
PROVIDE SERVICES FOR SUPPORT OF 
MATOCs 

 
 

***************  

 
 

*********  

 
 

**********************  

 
 

**********************
 
0001 

  
PROFESSIONAL LEVEL 1: 
PROJECT SUPERINTENDENT, 
QUALITY CONTROL MANAGER, 
QUALITY CONTROL OFFICER, SITE 
SAFETY OFFICER, COMPUTER 
SYSTEM SPECIALIST, CONTRACT 
ADMINISTRATOR, AND 
ENGINEERING SUPPORT 

 
 
 
 
 
 
 
 

21,000 

  
 
 
 
 
 
 
 

HR 

 

__________ . ____

 

__________ . ____
 
0002 

  
PROFESSIONAL LEVEL 2: 
ARCHITECTURAL, ENGINEERING, 
COST ESTIMATOR, TRAINING, 
COMPUTER SCIENTIST, SAFETY 
ENGINEER, INDUSTRIAL HYGIENIST, 
BIOLOGIST, ENVIRONMENTALIST, 
AND AGRONOMIST 

 
 
 
 
 
 
 
 

15,000 

  
 
 
 
 
 
 
 

HR 

 

__________ . ____

 

__________ . ____
 
0003 

  
PROFESSIONAL LEVEL 3: 
PROJECT ENGINEER 

 
 

10,500 

  
 

HR 

 

__________ . ____

 

__________ . ____
 
0004 

  
PROFESSIONAL LEVEL 4: 
PROGRAM AND PROJECT MANAGER

 
 
 

 4,500 

  
 
 

HR 

 

__________ . ____

 

__________ . ____
 
0005 

  
OTHER THAN NORMAL WORKING 
HOURS FOR THE IDIQ 
PROFESSIONAL CATEGORIES 
ITEMS 0001 THROUGH 0004:  
OFFERORS SHALL PERFORM 
FUNCTIONS CALLED OUT IN ANY 
TASK ORDER DURING OTHER THAN 
NORMAL WORKING HOURS.  THE 
WORK REQUIRED TO BE 
PERFORMED, MULTIPLIED BY THE 
PERCENTAGE FACTOR OF: 

 
 
 
 
 
 
 
 
 
 
 

(AM#5))

  
 
 
 
 
 
 
 
 
 
 

***** 

  
 
 
 
 
 
 
 
 
 
 

[______] % 

 

 
 
 
  ******************* 

 
 
0006 

  
ALL OTHER PROJECT COSTS, 
OTHER THAN IDIQ PROFESSIONAL 
CATEGORIES ITEMS 0001 THROUGH 
0005, REQUIRED FOR COMPLETION 
OF THE TASK ORDER, SUCH AS BUT 
NOT LIMITED TO THE WORK PLAN, 
MATERIALS, EQUIPMENT, LABOR, 
TRAVEL COSTS, CONTRACTOR 
SITE, BUILDING CONSTRUCTION, 
EXTERIOR WORK, OPERATION AND 
MAINTENANCE (O&M) MANUALS, 
O&M TRAINING, RECORD 
DRAWINGS, AND WARRANTY WORK 
 (THIS LINE ITEM WILL BE 
DETERMINED UNDER INDIVIDUAL 
TASK  ORDERS)  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 ************ 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

T.O. 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 ******************* 
 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  ******************* 
 



ACCOMPANYING AMENDMENT NO. 0005 TO SOLICITATION NO. DACW63-02-R-0009 
 

SOLICITATION NO. DACW63-02-R-0009 
NATION-WIDE MULTIPLE AWARD TASK ORDER CONTRACTS (MATOCs) 

 
BIDDING SCHEDULE 

To be attached to SF1442 
 

 
DACW63-02-R-0009                                                           00010-2 

 

ITEM NO.  DESCRIPTION ESTIMATED
QUANTITY  UNIT  UNIT 

PRICE  EXTENDED 
AMOUNT 

          
0006AA  WORK PLAN JOB  SUM  ***    *******************
          
0006AB  MOBILIZATION AND 

DEMOBILIZATION JOB  SUM  ***    ******************* 
          
0006AC  CONTRACTOR SITE JOB  SUM  ***    *******************
          
0006AD  BUILDING CONSTRUCTION AND ALL 

WORK WITHIN 1524 mm (5 Feet) OF 
THE BUILDING(S) EXCEPT FOR 
WORK LISTED SEPARATELY JOB  SUM  ***    ******************* 

          
0006AE  EXTERIOR CONSTRUCTION (ALL 

WORK OUTSIDE THE 1524 mm (5 
Feet) LINE OF ANY BUILDING(S) 
EXCEPT FOR WORK LISTED 
SEPARATELY (AM#4)) JOB  SUM  ***    ******************* 

          
0006AF  DRILLED PIERS ***********  *****  ***  ***************** 
          
0006AF01    a. 457mm (18-inch) DIAMETER ________  LF  $___________  ******************* 
          
0006AF02    b. 610mm (24-inch) DIAMETER ________  LF  $___________  ******************* 
          
0006AF03    c. 762mm (30-inch) DIAMETER ________  LF  $___________  ******************* 
          
0006AF04    d. 914mm (36-inch) DIAMETER ________  LF  $___________  ******************* 
          
0006AG  ROAD CONSTRUCTION, INCLUDING 

ROAD AND BORDER BARRIERS JOB  SUM  ***  ******************* 
          
0006AH  MATERIAL HANDLING CHARGES JOB  SUM  ***  ******************* 
          
0006AI  OPERATION AND MAINTENANCE 

(O&M) MANUALS AND TRAINING JOB  SUM  ***  ******************* 
          
0006AJ  TRAVEL COSTS JOB  SUM  ***  ******************* 
          
0006AK  FINAL RECORD DRAWINGS JOB  SUM  ***  AMOUNT TO BE 

WITHHELD UNTIL 
COMPLETION  OF 
RECORD 
DRAWINGS WILL 
BE SPECIFIED IN 
THE TASK ORDER 
(SEE SECTION 
01770 TASK 
ORDER AND 
CONTRACT 
CLOSEOUT). 

          
0006AL  WARRANTY REQUIREMENTS (SEE 

SECTION 01770 TASK ORDER AND 
CONTRACT CLOSEOUT. JOB  SUM  ***  ******************* 

          



ACCOMPANYING AMENDMENT NO. 0005 TO SOLICITATION NO. DACW63-02-R-0009 
 

SOLICITATION NO. DACW63-02-R-0009 
NATION-WIDE MULTIPLE AWARD TASK ORDER CONTRACTS (MATOCs) 

 
BIDDING SCHEDULE 

To be attached to SF1442 
 

 
DACW63-02-R-0009                                                           00010-3 

 

ITEM NO.  DESCRIPTION  ESTIMATED
QUANTITY  UNIT  UNIT 

PRICE  EXTENDED 
AMOUNT 

           
0006AM  WARRANTY WORK 

The monetary value for warranty 
work, which will be retained by the 
Government during the warranty 
period as set forth in the contract, 
is established at 1 percent of the 
amount awarded for the task order. 
This is the amount the Government 
will charge to or withhold from the 
contractor to ensure that the 
contractor performs the 
construction warranty within the 
timeframes specified under 
Contract Specifications Section 
01770 TASK ORDER AND 
CONTRACT CLOSEOUT, paragraph 
"Contractor's Response to 
Construction Warranty Service 
Requirements."  The Government's 
award of this line item does not 
entitle the contractor to any 
additional compensation. 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

***********  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

******  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

***********  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

******************* 
           

 
 
0007 

 
PERFORMANCE AND PAYMENT 
BONDS 

 
 

***************  
 

*********  
 

**********************  
 

**********************
 
0007A 

  
INITIAL BONDING  
PERFORMANCE BONDS - 
$1,000,000.00  
PAYMENT BONDS - $1,000,000.00) 

 
 
 
 

1  

 
 
 

LS  

 
 
 

__________ . ____  

 
 
 

__________ . ____
 
0007B 

  
ADDITIONAL BONDING (PER 
$1,000.00) TO BE SPECIFIED ON 
EACH TASK ORDER 

  
 
 

10,000  

 
 
 

1K  

 
 
 

__________ . ____  

 
 
 

__________ . ___
   TOTAL BASE YEAR  

      ________ . ____ 
 
 
 
NOTE:  THE BID GUARANTEE AMOUNT SHALL BE EQUAL TO 20% OF THE TOTAL PRICE PROPOSAL 
FOR THE BASE YEAR OR $3,000,000.00 WHICHEVER IS LESS 
 



ACCOMPANYING AMENDMENT NO. 0005 TO SOLICITATION NO. DACW63-02-R-0009 
 

SOLICITATION NO. DACW63-02-R-0009 
NATION-WIDE MULTIPLE AWARD TASK ORDER CONTRACTS (MATOCs) 

 
BIDDING SCHEDULE 

To be attached to SF1442 
 

 
DACW63-02-R-0009                                                           00010-4 

 

ITEM NO.  DESCRIPTION ESTIMATED
QUANTITY  UNIT  UNIT 

PRICE  EXTENDED 
AMOUNT 

  
OPTION YEAR 1 

    

 
 

****** 

 
PROFESSIONAL CATEGORIES (Not 
Subject to SCA or DBA – See Bid Note 5 
below): 
PROVIDE SERVICES FOR SUPPORT OF 
MATOCs 

 
 

***************  

 
 

*********  

 
 

**********************  

 
 

**********************
 
1001 

  
PROFESSIONAL LEVEL 1: 
PROJECT SUPERINTENDENT, 
QUALITY CONTROL MANAGER, 
QUALITY CONTROL OFFICER, SITE 
SAFETY OFFICER, COMPUTER 
SYSTEM SPECIALIST, CONTRACT 
ADMINISTRATOR, AND 
ENGINEERING SUPPORT 

 
 
 
 
 
 
 
 

21,000 

  
 
 
 
 
 
 
 

HR 

 

__________ . ____

 

__________ . ____
 
1002 

  
PROFESSIONAL LEVEL 2: 
ARCHITECTURAL, ENGINEERING, 
COST ESTIMATOR, TRAINING, 
COMPUTER SCIENTIST, SAFETY 
ENGINEER, INDUSTRIAL HYGIENIST, 
BIOLOGIST, ENVIRONMENTALIST, 
AND AGRONOMIST 

 
 
 
 
 
 
 
 

15,000 

  
 
 
 
 
 
 
 

HR 

 

__________ . ____

 

__________ . ____
 
1003 

  
PROFESSIONAL LEVEL 3: 
PROJECT ENGINEER 

 
 

10,500 

  
 

HR 

 

__________ . ____

 

__________ . ____
 
1004 

  
PROFESSIONAL LEVEL 4: 
PROGRAM AND PROJECT MANAGER

 
 
 

 4,500 

  
 
 

HR 

 

__________ . ____

 

__________ . ____
 
1005 

  
OTHER THAN NORMAL WORKING 
HOURS FOR THE IDIQ 
PROFESSIONAL CATEGORIES 
ITEMS 1001 THROUGH 1004:  
OFFERORS SHALL PERFORM 
FUNCTIONS CALLED OUT IN ANY 
TASK ORDER DURING OTHER THAN 
NORMAL WORKING HOURS.  THE 
WORK REQUIRED TO BE 
PERFORMED, MULTIPLIED BY THE 
PERCENTAGE FACTOR OF: 

 
 
 
 
 
 
 
 
 
 
 

(AM#5))

  
 
 
 
 
 
 
 
 
 
 

***** 

  
 
 
 
 
 
 
 
 
 
 

[______] % 

 

 
 
 
  ******************* 

 
1006 

  
ALL OTHER PROJECT COSTS, 
OTHER THAN IDIQ PROFESSIONAL 
CATEGORIES ITEMS 1001 THROUGH 
1005, REQUIRED FOR COMPLETION 
OF THE TASK ORDER, SUCH AS BUT 
NOT LIMITED TO THE WORK PLAN, 
MATERIALS, EQUIPMENT, LABOR, 
TRAVEL COSTS, CONTRACTOR 
SITE, BUILDING CONSTRUCTION, 
EXTERIOR WORK, OPERATION AND 
MAINTENANCE (O&M) MANUALS, 
O&M TRAINING, RECORD 
DRAWINGS, AND WARRANTY WORK 
 (THIS LINE ITEM WILL BE 
DETERMINED UNDER INDIVIDUAL 
TASK ORDERS)  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 ************ 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

T.O. 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 ******************* 
 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  ******************* 
 



ACCOMPANYING AMENDMENT NO. 0005 TO SOLICITATION NO. DACW63-02-R-0009 
 

SOLICITATION NO. DACW63-02-R-0009 
NATION-WIDE MULTIPLE AWARD TASK ORDER CONTRACTS (MATOCs) 

 
BIDDING SCHEDULE 

To be attached to SF1442 
 

 
DACW63-02-R-0009                                                           00010-5 

ITEM NO.  DESCRIPTION ESTIMATED
QUANTITY  UNIT  UNIT 

PRICE  EXTENDED 
AMOUNT 

          
1006AA  WORK PLAN JOB  SUM  ***    *******************
          
1006AB  MOBILIZATION AND 

DEMOBILIZATION JOB  SUM  ***    ******************* 
          
1006AC  CONTRACTOR SITE JOB  SUM  ***    *******************
          
1006AD  BUILDING CONSTRUCTION AND ALL 

WORK WITHIN 1524 mm (5 Feet) OF 
THE BUILDING(S) EXCEPT FOR 
WORK LISTED SEPARATELY JOB  SUM  ***    ******************* 

          
1006AE  EXTERIOR CONSTRUCTION (ALL 

WORK OUTSIDE THE 1524 mm (5 
Feet) LINE OF ANY BUILDING(S) 
EXCEPT FOR WORK LISTED 
SEPARATELY (AM#4)) JOB  SUM  ***    ******************* 

          
1006AF  DRILLED PIERS ***********  *****  ***  ***************** 
          
1006AF01    a. 457mm (18-inch) DIAMETER ________  LF  $___________  ******************* 
          
1006AF02    b. 610mm (24-inch) DIAMETER ________  LF  $___________  ******************* 
          
1006AF03    c. 762mm (30-inch) DIAMETER ________  LF  $___________  ******************* 
          
1006AF04    d. 914mm (36-inch) DIAMETER ________  LF  $___________  ******************* 
          
1006AG  ROAD CONSTRUCTION, INCLUDING 

ROAD AND BORDER BARRIERS JOB  SUM  ***  ******************* 
          
1006AH  MATERIAL HANDLING CHARGES JOB  SUM  ***  ******************* 
          
1006AI  OPERATION AND MAINTENANCE 

(O&M) MANUALS AND TRAINING JOB  SUM  ***  ******************* 
          
1006AJ  TRAVEL COSTS JOB  SUM  ***  ******************* 
          
1006AK  FINAL RECORD DRAWINGS JOB  SUM  ***  AMOUNT TO BE 

WITHHELD UNTIL 
COMPLETION  OF 
RECORD 
DRAWINGS WILL 
BE SPECIFIED IN 
THE TASK ORDER 
(SEE SECTION 
01770 TASK 
ORDER AND 
CONTRACT 
CLOSEOUT). 

          
1006AL  WARRANTY REQUIREMENTS (SEE 

SECTION 01770 TASK ORDER AND 
CONTRACT CLOSEOUT. JOB  SUM  ***  ******************* 

          



ACCOMPANYING AMENDMENT NO. 0005 TO SOLICITATION NO. DACW63-02-R-0009 
 

SOLICITATION NO. DACW63-02-R-0009 
NATION-WIDE MULTIPLE AWARD TASK ORDER CONTRACTS (MATOCs) 

 
BIDDING SCHEDULE 

To be attached to SF1442 
 

 
DACW63-02-R-0009                                                           00010-6 

 

ITEM NO.  DESCRIPTION  ESTIMATED
QUANTITY  UNIT  UNIT 

PRICE  EXTENDED 
AMOUNT 

           
1006AM  WARRANTY WORK 

The monetary value for warranty 
work, which will be retained by the 
Government during the warranty 
period as set forth in the contract, 
is established at 1 percent of the 
amount awarded for the task order. 
This is the amount the Government 
will charge to or withhold from the 
contractor to ensure that the 
contractor performs the 
construction warranty within the 
timeframes specified under 
Contract Specifications Section 
01770 TASK ORDER AND 
CONTRACT CLOSEOUT, paragraph 
"Contractor's Response to 
Construction Warranty Service 
Requirements."  The Government's 
award of this line item does not 
entitle the contractor to any 
additional compensation. 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

***********  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

******  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

***********  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

******************* 
           
 
1007 

 
PERFORMANCE AND PAYMENT 
BONDS 

 
 

***************  
 

*********  
 

**********************  
 

**********************
 
1007A 

  
INITIAL BONDING  
PERFORMANCE BONDS - 
$1,000,000.00  
PAYMENT BONDS - $1,000,000.00) 

 
 
 
 

1  

 
 
 

LS  

 
 
 

__________ . ____  

 
 
 

__________ . ____
 
1007B 

  
ADDITIONAL BONDING (PER 
$1,000.00) TO BE SPECIFIED ON 
EACH TASK ORDER 

  
 
 

10,000  

 
 
 

1K  

 
 
 

__________ . ____  

 
 
 

__________ . ___
   TOTAL OPTION YEAR 1  

      ________ . ____ 
 
 
 
 



ACCOMPANYING AMENDMENT NO. 0005 TO SOLICITATION NO. DACW63-02-R-0009 
 

SOLICITATION NO. DACW63-02-R-0009 
NATION-WIDE MULTIPLE AWARD TASK ORDER CONTRACTS (MATOCs) 

 
BIDDING SCHEDULE 

To be attached to SF1442 
 

 
DACW63-02-R-0009                                                           00010-7 

 

ITEM NO.  DESCRIPTION ESTIMATED
QUANTITY  UNIT  UNIT 

PRICE  EXTENDED 
AMOUNT 

  
OPTION YEAR 2 

    

 
 

****** 

 
PROFESSIONAL CATEGORIES (Not 
Subject to SCA or DBA – See Bid Note 5 
below): 
PROVIDE SERVICES FOR SUPPORT OF 
MATOCs 

 
 

***************  

 
 

*********  

 
 

**********************  

 
 

**********************
 
2001 

  
PROFESSIONAL LEVEL 1: 
PROJECT SUPERINTENDENT, 
QUALITY CONTROL MANAGER, 
QUALITY CONTROL OFFICER, SITE 
SAFETY OFFICER, COMPUTER 
SYSTEM SPECIALIST, CONTRACT 
ADMINISTRATOR, AND 
ENGINEERING SUPPORT 

 
 
 
 
 
 
 
 

21,000 

  
 
 
 
 
 
 
 

HR 

 

__________ . ____

 

__________ . ____
 
2002 

  
PROFESSIONAL LEVEL 2: 
ARCHITECTURAL, ENGINEERING, 
COST ESTIMATOR, TRAINING, 
COMPUTER SCIENTIST, SAFETY 
ENGINEER, INDUSTRIAL HYGIENIST, 
BIOLOGIST, ENVIRONMENTALIST, 
AND AGRONOMIST 

 
 
 
 
 
 
 
 

15,000 

  
 
 
 
 
 
 
 

HR 

 

__________ . ____

 

__________ . ____
 
2003 

  
PROFESSIONAL LEVEL 3: 
PROJECT ENGINEER 

 
 

10,500 

  
 

HR 

 

__________ . ____

 

__________ . ____
 
2004 

  
PROFESSIONAL LEVEL 4: 
PROGRAM AND PROJECT MANAGER

 
 
 

 4,500 

  
 
 

HR 

 

__________ . ____

 

__________ . ____
 
2005 

  
OTHER THAN NORMAL WORKING 
HOURS FOR THE IDIQ 
PROFESSIONAL CATEGORIES 
ITEMS 2001 THROUGH 2004:  
OFFERORS SHALL PERFORM 
FUNCTIONS CALLED OUT IN ANY 
TASK ORDER DURING OTHER THAN 
NORMAL WORKING HOURS.  THE 
WORK REQUIRED TO BE 
PERFORMED, MULTIPLIED BY THE 
PERCENTAGE FACTOR OF: 

 
 
 
 
 
 
 
 
 
 
 

(AM#5))

  
 
 
 
 
 
 
 
 
 
 

***** 

  
 
 
 
 
 
 
 
 
 
 

[______] % 

 

 
 
 
  ******************* 

 
2006 

  
ALL OTHER PROJECT COSTS, 
OTHER THAN IDIQ PROFESSIONAL 
CATEGORIES ITEMS 2001 THROUGH 
2005, REQUIRED FOR COMPLETION 
OF THE TASK ORDER, SUCH AS BUT 
NOT LIMITED TO THE WORK PLAN, 
MATERIALS, EQUIPMENT, LABOR, 
TRAVEL COSTS, CONTRACTOR 
SITE, BUILDING CONSTRUCTION, 
EXTERIOR WORK, OPERATION AND 
MAINTENANCE (O&M) MANUALS, 
O&M TRAINING, RECORD 
DRAWINGS, AND WARRANTY WORK 
 (THIS LINE ITEM WILL BE 
DETERMINED UNDER INDIVIDUAL 
TASK ORDERS)  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 ************ 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

T.O. 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 ******************* 
 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  ******************* 
 



ACCOMPANYING AMENDMENT NO. 0005 TO SOLICITATION NO. DACW63-02-R-0009 
 

SOLICITATION NO. DACW63-02-R-0009 
NATION-WIDE MULTIPLE AWARD TASK ORDER CONTRACTS (MATOCs) 

 
BIDDING SCHEDULE 

To be attached to SF1442 
 

 
DACW63-02-R-0009                                                           00010-8 

ITEM NO.  DESCRIPTION ESTIMATED
QUANTITY  UNIT  UNIT 

PRICE  EXTENDED 
AMOUNT 

          
2006AA  WORK PLAN JOB  SUM  ***    *******************
          
2006AB  MOBILIZATION AND 

DEMOBILIZATION 
JOB  SUM  ***    *******************

          
2006AC  CONTRACTOR SITE JOB  SUM  ***    *******************
          
2006AD  BUILDING CONSTRUCTION AND ALL 

WORK WITHIN 1524 mm (5 Feet) OF 
THE BUILDING(S) EXCEPT FOR 
WORK LISTED SEPARATELY 

JOB  SUM  ***    *******************

          
2006AE  EXTERIOR CONSTRUCTION (ALL 

WORK OUTSIDE THE 1524 mm (5 
Feet) LINE OF ANY BUILDING(S) 
EXCEPT FOR WORK LISTED 
SEPARATELY (AM#4)) 

JOB  SUM  ***    *******************

          
2006AF  DRILLED PIERS ***********  *****  ***  ***************** 
          
2006AF01    a. 457mm (18-inch) DIAMETER ________  LF  $___________  ******************* 
          
2006AF02    b. 610mm (24-inch) DIAMETER ________  LF  $___________  ******************* 
          
2006AF03    c. 762mm (30-inch) DIAMETER ________  LF  $___________  ******************* 
          
2006AF04    d. 914mm (36-inch) DIAMETER ________  LF  $___________  ******************* 
          
2006AG  ROAD CONSTRUCTION, INCLUDING 

ROAD AND BORDER BARRIERS 
JOB  SUM  ***  ******************* 

          
2006AH  MATERIAL HANDLING CHARGES JOB  SUM  ***  ******************* 
          
2006AI  OPERATION AND MAINTENANCE 

(O&M) MANUALS AND TRAINING 
JOB  SUM  ***  ******************* 

          
2006AJ  TRAVEL COSTS JOB  SUM  ***  ******************* 
          
2006AK  FINAL RECORD DRAWINGS JOB  SUM  ***  AMOUNT TO BE 

WITHHELD UNTIL 
COMPLETION  OF 
RECORD 
DRAWINGS WILL 
BE SPECIFIED IN 
THE TASK ORDER 
(SEE SECTION 
01770 TASK 
ORDER AND 
CONTRACT 
CLOSEOUT). 

          
2006AL  WARRANTY REQUIREMENTS (SEE 

SECTION 01770 TASK ORDER AND 
CONTRACT CLOSEOUT. JOB  SUM  ***  ******************* 
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ITEM NO.  DESCRIPTION  ESTIMATED
QUANTITY  UNIT  UNIT 

PRICE  EXTENDED 
AMOUNT 

           
2006AM  WARRANTY WORK 

The monetary value for warranty 
work, which will be retained by the 
Government during the warranty 
period as set forth in the contract, 
is established at 1 percent of the 
amount awarded for the task order. 
This is the amount the Government 
will charge to or withhold from the 
contractor to ensure that the 
contractor performs the 
construction warranty within the 
timeframes specified under 
Contract Specifications Section 
01770 TASK ORDER AND 
CONTRACT CLOSEOUT, paragraph 
"Contractor's Response to 
Construction Warranty Service 
Requirements."  The Government's 
award of this line item does not 
entitle the contractor to any 
additional compensation. 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

***********  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

******  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

***********  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

******************* 
           
 
2007 

 
PERFORMANCE AND PAYMENT 
BONDS 

 
 

***************  
 

*********  
 

**********************  
 

**********************
 
2007A 

  
INITIAL BONDING  
PERFORMANCE BONDS - 
$1,000,000.00  
PAYMENT BONDS - $1,000,000.00) 

 
 
 
 

1  

 
 
 

LS  

 
 
 

__________ . ____  

 
 
 

__________ . ____
 
2007B 

  
ADDITIONAL BONDING (PER 
$1,000.00) TO BE SPECIFIED ON 
EACH TASK ORDER 

  
 
 

10,000  

 
 
 

1K  

 
 
 

__________ . ____  

 
 
 

__________ . ___
   TOTAL OPTION YEAR 2  

      ________ . ____ 
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ITEM NO.  DESCRIPTION ESTIMATED
QUANTITY  UNIT  UNIT 

PRICE  EXTENDED 
AMOUNT 

  
OPTION YEAR 3 

    

 
 

****** 

 
PROFESSIONAL CATEGORIES (Not 
Subject to SCA or DBA – See Bid Note 5 
below): 
PROVIDE SERVICES FOR SUPPORT OF 
MATOCs 

 
 

***************  

 
 

*********  

 
 

**********************  

 
 

**********************
 
3001 

  
PROFESSIONAL LEVEL 1: 
PROJECT SUPERINTENDENT, 
QUALITY CONTROL MANAGER, 
QUALITY CONTROL OFFICER, SITE 
SAFETY OFFICER, COMPUTER 
SYSTEM SPECIALIST, CONTRACT 
ADMINISTRATOR, AND 
ENGINEERING SUPPORT 

 
 
 
 
 
 
 
 

21,000 

  
 
 
 
 
 
 
 

HR 

 

__________ . ____

 

__________ . ____
 
3002 

  
PROFESSIONAL LEVEL 2: 
ARCHITECTURAL, ENGINEERING, 
COST ESTIMATOR, TRAINING, 
COMPUTER SCIENTIST, SAFETY 
ENGINEER, INDUSTRIAL HYGIENIST, 
BIOLOGIST, ENVIRONMENTALIST, 
AND AGRONOMIST 

 
 
 
 
 
 
 
 

15,000 

  
 
 
 
 
 
 
 

HR 

 

__________ . ____

 

__________ . ____
 
3003 

  
PROFESSIONAL LEVEL 3: 
PROJECT ENGINEER 

 
 

10,500 

  
 

HR 

 

__________ . ____

 

__________ . ____
 
3004 

  
PROFESSIONAL LEVEL 4: 
PROGRAM AND PROJECT MANAGER

 
 
 

 4,500 

  
 
 

HR 

 

__________ . ____

 

__________ . ____
 
3005 

  
OTHER THAN NORMAL WORKING 
HOURS FOR THE IDIQ 
PROFESSIONAL CATEGORIES 
ITEMS 3001 THROUGH 3004:  
OFFERORS SHALL PERFORM 
FUNCTIONS CALLED OUT IN ANY 
TASK ORDER DURING OTHER THAN 
NORMAL WORKING HOURS.  THE 
WORK REQUIRED TO BE 
PERFORMED, MULTIPLIED BY THE 
PERCENTAGE FACTOR OF: 

 
 
 
 
 
 
 
 
 
 
 

(AM#5))

  
 
 
 
 
 
 
 
 
 
 

***** 

  
 
 
 
 
 
 
 
 
 
 

[______] % 

 

 
 
 
  ******************* 

 
3006 

  
ALL OTHER PROJECT COSTS, 
OTHER THAN IDIQ PROFESSIONAL 
CATEGORIES ITEMS 3001 THROUGH 
3005, REQUIRED FOR COMPLETION 
OF THE TASK ORDER, SUCH AS BUT 
NOT LIMITED TO THE WORK PLAN, 
MATERIALS, EQUIPMENT, LABOR, 
TRAVEL COSTS, CONTRACTOR 
SITE, BUILDING CONSTRUCTION, 
EXTERIOR WORK, OPERATION AND 
MAINTENANCE (O&M) MANUALS, 
O&M TRAINING, RECORD 
DRAWINGS, AND WARRANTY WORK 
 (THIS LINE ITEM WILL BE 
DETERMINED UNDER INDIVIDUAL 
TASK ORDERS)  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 ************ 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

T.O. 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 ******************* 
 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  ******************* 
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ITEM NO.  DESCRIPTION ESTIMATED
QUANTITY  UNIT  UNIT 

PRICE  EXTENDED 
AMOUNT 

          
3006AA  WORK PLAN JOB  SUM  ***    *******************
          
3006AB  MOBILIZATION AND 

DEMOBILIZATION 
JOB  SUM  ***    *******************

          
3006AC  CONTRACTOR SITE JOB  SUM  ***    *******************
          
3006AD  BUILDING CONSTRUCTION AND ALL 

WORK WITHIN 1524 mm (5 Feet) OF 
THE BUILDING(S) EXCEPT FOR 
WORK LISTED SEPARATELY 

JOB  SUM  ***    *******************

          
3006AE  EXTERIOR CONSTRUCTION (ALL 

WORK OUTSIDE THE 1524 mm (5 
Feet) LINE OF ANY BUILDING(S) 
EXCEPT FOR WORK LISTED 
SEPARATELY (AM#4)) 

JOB  SUM  ***    *******************

          
3006AF  DRILLED PIERS ***********  *****  ***  ***************** 
          
3006AF01    a. 457mm (18-inch) DIAMETER ________  LF  $___________  ******************* 
          
3006AF02    b. 610mm (24-inch) DIAMETER ________  LF  $___________  ******************* 
          
3006AF03    c. 762mm (30-inch) DIAMETER ________  LF  $___________  ******************* 
          
3006AF04    d. 914mm (36-inch) DIAMETER ________  LF  $___________  ******************* 
          
3006AG  ROAD CONSTRUCTION, INCLUDING 

ROAD AND BORDER BARRIERS 
JOB  SUM  ***  ******************* 

          
3006AH  MATERIAL HANDLING CHARGES JOB  SUM  ***  ******************* 
          
3006AI  OPERATION AND MAINTENANCE 

(O&M) MANUALS AND TRAINING 
JOB  SUM  ***  ******************* 

          
3006AJ  TRAVEL COSTS JOB  SUM  ***  ******************* 
          
3006AK  FINAL RECORD DRAWINGS JOB  SUM  ***  AMOUNT TO BE 

WITHHELD UNTIL 
COMPLETION  OF 
RECORD 
DRAWINGS WILL 
BE SPECIFIED IN 
THE TASK ORDER 
(SEE SECTION 
01770 TASK 
ORDER AND 
CONTRACT 
CLOSEOUT). 

          
3006AL  WARRANTY REQUIREMENTS (SEE 

SECTION 01770 TASK ORDER AND 
CONTRACT CLOSEOUT. JOB  SUM  ***  ******************* 
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ITEM NO.  DESCRIPTION  ESTIMATED
QUANTITY  UNIT  UNIT 

PRICE  EXTENDED 
AMOUNT 

           
 
3007 

 
PERFORMANCE AND PAYMENT 
BONDS 

 
 

***************  
 

*********  
 

**********************  
 

**********************
 
3007A 

  
INITIAL BONDING  
PERFORMANCE BONDS - 
$1,000,000.00  
PAYMENT BONDS - $1,000,000.00) 

 
 
 
 

1  

 
 
 

LS  

 
 
 

__________ . ____  

 
 
 

__________ . ____
 
3007B 

  
ADDITIONAL BONDING (PER 
$1,000.00) TO BE SPECIFIED ON 
EACH TASK ORDER 

  
 
 

10,000  

 
 
 

1K  

 
 
 

__________ . ____  

 
 
 

__________ . ___
   TOTAL OPTION YEAR 3  

      ________ . ____ 
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ITEM NO.  DESCRIPTION ESTIMATED
QUANTITY UNIT UNIT 

PRICE  EXTENDED 
AMOUNT 

  
OPTION YEAR 4 

     

 
 

****** 

 
PROFESSIONAL CATEGORIES (Not 
Subject to SCA or DBA – See Bid Note 5 
below): 
PROVIDE SERVICES FOR SUPPORT OF 
MATOCs 

 

 
 

***************

 
 

*********

 
 

**********************  

 
 

*********************
* 

 
4001 

  
PROFESSIONAL LEVEL 1: 
PROJECT SUPERINTENDENT, 
QUALITY CONTROL MANAGER, 
QUALITY CONTROL OFFICER, SITE 
SAFETY OFFICER, COMPUTER 
SYSTEM SPECIALIST, CONTRACT 
ADMINISTRATOR, AND 
ENGINEERING SUPPORT 

  
 
 
 
 
 
 
 

21,000 

  
 
 
 
 
 
 
 

HR 

 

__________ . ____

 

__________ . 
____

 
4002 

  
PROFESSIONAL LEVEL 2: 
ARCHITECTURAL, ENGINEERING, 
COST ESTIMATOR, TRAINING, 
COMPUTER SCIENTIST, SAFETY 
ENGINEER, INDUSTRIAL HYGIENIST, 
BIOLOGIST, ENVIRONMENTALIST, 
AND AGRONOMIST 

  
 
 
 
 
 
 
 

15,000 

  
 
 
 
 
 
 
 

HR 

 

__________ . ____

 

__________ . 
____

 
4003 

  
PROFESSIONAL LEVEL 3: 
PROJECT ENGINEER 

  
 

10,500 

  
 

HR 

 

__________ . ____

 

__________ . 
____

 
4004 

  
PROFESSIONAL LEVEL 4: 
PROGRAM AND PROJECT MANAGER

  
 
 

 4,500 

  
 
 

HR 

 

__________ . ____

 

__________ . 
____

 
4005 

  
OTHER THAN NORMAL WORKING 
HOURS FOR THE IDIQ 
PROFESSIONAL CATEGORIES 
ITEMS 4001 THROUGH 4004:  
OFFERORS SHALL PERFORM 
FUNCTIONS CALLED OUT IN ANY 
TASK ORDER DURING OTHER THAN 
NORMAL WORKING HOURS.  THE 
WORK REQUIRED TO BE 
PERFORMED, MULTIPLIED BY THE 
PERCENTAGE FACTOR OF: 

  
 
 
 
 
 
 
 
 
 
 

(AM#5))

  
 
 
 
 
 
 
 
 
 
 

***** 

  
 
 
 
 
 
 
 
 
 
 

[______] % 

 

 
 
 
  *******************
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ITEM NO.  DESCRIPTION ESTIMATED
QUANTITY UNIT UNIT 

PRICE  EXTENDED 
AMOUNT 

 
4006 

  
ALL OTHER PROJECT COSTS, 
OTHER THAN IDIQ PROFESSIONAL 
CATEGORIES ITEMS 4001 THROUGH 
4005, REQUIRED FOR COMPLETION 
OF THE TASK ORDER, SUCH AS BUT 
NOT LIMITED TO THE WORK PLAN, 
MATERIALS, EQUIPMENT, LABOR, 
TRAVEL COSTS, CONTRACTOR 
SITE, BUILDING CONSTRUCTION, 
EXTERIOR WORK, OPERATION AND 
MAINTENANCE (O&M) MANUALS, 
O&M TRAINING, RECORD 
DRAWINGS, AND WARRANTY WORK 
 (THIS LINE ITEM WILL BE 
DETERMINED UNDER INDIVIDUAL 
TASK ORDERS)  

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 ************ 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

T.O. 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 ******************* 
 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  *******************
 

4006AA  WORK PLAN  JOB SUM ***    *******************
         
4006AB  MOBILIZATION AND 

DEMOBILIZATION 
 JOB SUM ***    *******************

         
4006AC  CONTRACTOR SITE  JOB SUM ***    *******************
         
4006AD  BUILDING CONSTRUCTION AND ALL 

WORK WITHIN 1524 mm (5 Feet) OF 
THE BUILDING(S) EXCEPT FOR 
WORK LISTED SEPARATELY 

 JOB SUM ***    *******************

         
4006AE  EXTERIOR CONSTRUCTION (ALL 

WORK OUTSIDE THE 1524 mm (5 
Feet) LINE OF ANY BUILDING(S) 
EXCEPT FOR WORK LISTED 
SEPARATELY (AM#4)) 

 JOB SUM ***    *******************

         
4006AF  DRILLED PIERS  *********** ***** ***  ***************** 
         
4006AF01    a. 457mm (18-inch) DIAMETER  ________ LF $___________  *******************
         
4006AF02    b. 610mm (24-inch) DIAMETER  ________ LF $___________  *******************
         
4006AF03    c. 762mm (30-inch) DIAMETER  ________ LF $___________  *******************
         
4006AF04    d. 914mm (36-inch) DIAMETER  ________ LF $___________  *******************
         
4006AG  ROAD CONSTRUCTION, INCLUDING 

ROAD AND BORDER BARRIERS 
 JOB SUM ***  *******************

         
4006AH  MATERIAL HANDLING CHARGES  JOB SUM ***  *******************
         
4006AI  OPERATION AND MAINTENANCE 

(O&M) MANUALS AND TRAINING 
 JOB SUM ***  *******************

         
4006AJ  TRAVEL COSTS  JOB SUM ***  *******************
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ITEM NO.  DESCRIPTION ESTIMATED
QUANTITY UNIT UNIT 

PRICE  EXTENDED 
AMOUNT 

         
4006AL  WARRANTY REQUIREMENTS (SEE 

SECTION 01770 TASK ORDER AND 
CONTRACT CLOSEOUT.  JOB SUM ***  ******************* 

         
 

4006AM  WARRANTY WORK 
The monetary value for warranty 
work, which will be retained by the 
Government during the warranty 
period as set forth in the contract, 
is established at 1 percent of the 
amount awarded for the task order. 
This is the amount the Government 
will charge to or withhold from the 
contractor to ensure that the 
contractor performs the 
construction warranty within the 
timeframes specified under 
Contract Specifications Section 
01770 TASK ORDER AND 
CONTRACT CLOSEOUT, paragraph 
"Contractor's Response to 
Construction Warranty Service 
Requirements."  The Government's 
award of this line item does not 
entitle the contractor to any 
additional compensation. 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

***********  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

******  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

***********  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

******************* 
           

 
 
4007 

 
PERFORMANCE AND PAYMENT 
BONDS 

 
 

***************  
 

*********  
 

**********************  
 

**********************
 
4007A 

  
INITIAL BONDING  
PERFORMANCE BONDS - 
$1,000,000.00  
PAYMENT BONDS - $1,000,000.00) 

 
 
 
 

1  

 
 
 

LS  

 
 
 

__________ . ____  

 
 
 

__________ . ____
 
4007B 

  
ADDITIONAL BONDING (PER 
$1,000.00) TO BE SPECIFIED ON 
EACH TASK ORDER 

  
 
 

10,000  

 
 
 

1K  

 
 
 

__________ . ____  

 
 
 

__________ . ___
   TOTAL OPTION YEAR 4  

      ________ . ____ 
 
 
               TOTAL BASE YEAR PLUS OPTION YEARS 1 THRU 4           $___________________________ 
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NOTES: 
 
1.  Contract(s) awarded pursuant to this request for proposal (RFP) are hybrid contract(s).  The intent will be 
to award five (5) IDIQ Multiple Award Task Order Contracts (MATOCs) for construction, design, consultants 
and consultant services, site clearing, building renovation, earthwork, site drainage and utilities, roads and 
walks, bridges and fencing; cast in place concrete, brick masonry, block and tile masonry, structural metal, 
metal joists and decking, rough carpentry, finish carpentry, built in cabinetry and furniture, roofing and siding, 
sheet metal work, doors, windows and glazing, window coverings, entrances and store fronts, lath and 
plaster, drywall, painting and wall coverings, floor tile and carpeting, pipe and fittings, plumbing devices and 
fixtures, fire extinguishing systems, fire alarm systems and intrusion detection systems and equipment, 
heating and air conditioning and ventilating equipment and systems, ducts and controls, boxes and wiring 
devices, starters, breaker panels, switching devices and transformers, lighting, primary and secondary power 
systems, asbestos abatement, lead-based paint abatement, and environmental revitalization requirements.  
All work will be awarded on a firm-fixed price basis. 
 
2.  The labor categories rates reflected in the bid schedule are the prime contractor's rates to be used in 
preparing proposals for task orders. (AM# 2) All rates proposed and/or awarded on the resultant 
contract(s) shall be considered maximum amounts, and shall be subject to negotiated reductions 
(on the contract and/or individual task order(s)) as circumstances so justify.  Negotiated reductions 
shall be approved by the Contracting Officer.  For proposals on individual task orders, the 
Contractor is encouraged to offer labor rates that are commensurate with the complexity, risk, etc., 
of the task to be performed.  
 
3.  FIXED-PRICE TASK ORDERS:  Payment will be made pursuant to FAR 52.232-5, "PAYMENTS UNDER 
FIXED-PRICE CONSTRUCTION CONTRACTS."   Partial payments are authorized based on agreement by 
the Contractor and the Government of the percentage of work completed. 
 
4.  LABOR: All labor rates offered in the bid schedule shall be fully burdened, including but not limited to 
the following: 

a.  Wages 
b.  Overhead and General & Administrative (G&A) 
c.  Profit  
d.  Contract requirements (i.e., Subcontracting Plan management, Quality Control Plan, Safety and 

Health    Plan, Environmental Plan, Pre-construction Conference) 
e.  Risk of lower than expected contract dollar volume 
f.  Risk of poor subcontractor performance and re-performance 
g.  Other risks associated with doing business with the Government 
h.  Mobilization and demobilization cost to the Contractor's organization (associated with the (AM#2) task 

order.)  
 
Labor rates shall be firm and shall not be subject to any escalation, except as allowed by the contract.  
(AM#2) The labor rate in effect at the time a task order is awarded will remain in effect through 
completion of the task.  Qualification standards for labor categories are set forth in Section 00900. 
 
5.  APPLICATION OF THE SERVICE CONTRACT ACT (SCA) AND DAVIS-BACON ACT (DBA) 
PROVISIONS:  When task orders are issued, they will be categorized as either service or construction. If the 
task order is for services, the service clauses and provisions, including the wage decision for the appropriate 
area of work, will apply.  If the task order is for construction, the construction clauses and provisions will 
apply.  Service Contract Act (services) wage rates will be updated annually, and the Government will provide 
the Contractor with a copy of the revised rates.  Davis-Bacon (construction) wage rates will be updated 
annually, and the Government will provide the Contractor with a copy of the revised rates.  SCA  and DBA 
wage rates do not apply to the four (4) professional level wage classifications. 
 
6.  Although contract line item numbers (CLINS) show an estimated quantity, the actual quantity will be on an 
"as required" basis. The quantities specified in the Bid Schedule are estimates for the purpose of evaluation 
only (to keep Offerors on equal footing during the solicitation phase) and are not purchased by the award of 
any contract(s).     
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7.  OBLIGATION OF FUNDS:  This is an IDIQ contract(s); therefore, only the Guaranteed Minimum amount 
for the Base Period ($1,122,000.00 all contracts combined ($334,000 each for three unrestricted contracts 
and $60,000 each for two 8(a) competitive contracts) will be obligated with the award of the contract(s).  (AM 
#2) The Guaranteed Minimum amount for the base year will be 2% of the estimated ordering amount 
or $500,000, whichever is less; and each option period will be 1% or $250,000, whichever is less.  
After the contract(s) are awarded, the accounting and appropriation data will be sited and funds will be 
obligated on each subsequent task order issued against the contract(s). 
 
8.  LABOR RATES FOR WORK OUTSIDE PRIMARY PLACE OF PERFORMANCE: The Department of 
Labor has provided SCA and DBA labor rates for counties where work will or (AM#2) is anticipated under 
these Contracts.  If work is required in other counties (AM#2) or states, the Government will provide the 
Contractor with the applicable labor rates for those counties (AM#2) or states together with a request for a 
proposal, and both parties will negotiate a fair and reasonable price for that task order. 
 
9.  ITMRA PROCUREMENT AUTHORITY:  This action is not being conducted under the Information 
Technology Management Reform Act (ITMRA) of 1996.  However, any task orders and modifications 
requiring Information Technology (IT) resources will be conducted in accordance with the ITMRA . 
 
10. ARITHMETIC DISCREPANCIES: (1989 JUL) 

a.  For the purpose of the initial evaluation of proposals, the following will be utilized in resolving 
arithmetic discrepancies found on the face of the bidding schedule as submitted by offerors: 

(1)  Obviously misplaced decimal points will be corrected; 
(2)  Discrepancy between unit price and extended price, the unit price will govern; 
(3)  Apparent errors in extension of unit prices will be corrected; 
(4)  Apparent errors in addition of lump-sum and extended prices will be corrected. 

b.  For the purposes of offer evaluation, the Government will proceed on the assumption that the offeror 
intends his offer to be evaluated on the basis of the unit prices, the totals arrived at by the resolution of 
arithmetic discrepancies as provided above and the offer will be so reflected on the abstract of offers. 

c.  These correction procedures shall not be used to resolve any ambiguity concerning which bid low. 
 
11. If a modification is submitted which provides for a lump sum adjustment to the total estimated cost for an 
offer based on unit prices, the application of the lump sum adjustment to each unit price in the bid schedule 
must be stated. If it is not stated, the offeror agrees that the lump sum adjustment shall be applied on a pro 
rata basis to every unit price in the bid schedule. 
 
12. (AM#2)  Offerors must submit an offer on all line items for the base period (CLINS 0001 through 
0007) , as applicable, and and all option periods (Option Year 1 through Option Year 4), as 
applicable.  Pricing for CLINS 0006 for the base period and each option period will be determined 
based on a Task Order basis. 
 

  13. OPTIONS:  The Government reserves the right to exercise the option periods in the following ways: 
a.  An option may be exercised during the twelve (12) month contract period. 
b.  If the estimated maximum dollar amount per period is reached sooner than the contract period has 

ended, then an option may be exercised. 
c.  The Base period and all options shall not exceed 60 months, or $281,000,000.00 (all contracts 

combined) -- whichever comes first. 
It should be noted that if the estimated maximum base period or option period contract amount is 

reached before the completion of the base period and/or option period, the Government reserves the right to 
exceed the estimated maximum base period and/or option period amount. However, the Government will not 
exceed the total contract not-to-exceed amount. (See Section 00800, (AM#2) clause CONTRACT VALUE.) 
 
14. OTHER THAN NORMAL WORKING HOURS. It is estimated that ten percent (10%) of the estimated 
maximum dollar amount of this contract will be accomplished during other than normal working hours. 

 
15. (AM#2) DELETED.  
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16. CLARIFICATION AND COMMENTS PERTAINING TO THE SCHEDULE: Contract Line Item Numbers 
(CLINS) in the Bid Schedule are subject to the following clarifications: 
 
EXAMPLE: 
 
ITEM NO.  UNIT  CLARIFICATION 
 

0001    HR  COSTS PER HOUR, AS OUTLINED SECTION 
   00010, "LABOR RATES" 

 
   0006    EA  COST OF EACH ACTION NEGOTIATED ON  

     A TASK ORDER 
 

0007B (AM#2)    1K  COST OF ADDITIONAL BONDING, PER 
$1,000.00, TO BE ISSUED ON INDIVIDUAL 
TASK ORDERS 

 
17. MATERIAL HANDLING CHARGE: Overhead, General and Administrative (G&A) (AM#2), profit, and 
any other costs specifically associated with the handling of materials (cost of materials is shown separately 
on each Task Order). All material handling costs shall only be shown as CLIN 0006AH (AM#5) on each Task 
Order, and shall not be included with any other CLIN on the Bid Schedule. The handling charge (cost) shall 
be shown as a percentage of the total cost of materials and listed on the individual Task Order.  No other 
overhead, G&A and profit will be paid for materials and equipment. 
 
18. (AM#2) PROFESSION-LEVEL CATEGORIES:  CLINS 0001 though 0004, 1001 though 1004, 2001 
though 2004, 3001 though 3004, and 4001 though 4004 apply to the Prime Contractor Only.  The firm 
fixed unit price may (AM#4) be utilized with the exercise of task orders (Refer to paragraph 2 above) 
(AM#4).   
 
        19.  (AM#4) ALL OTHER PROJECT COSTS:  The subcontract  proposal for task order execution 
shall be based upon the selection of subcontractors offering the best value to the Government, 
unless otherwise specified by the Government to be the lowest qualified quote.  Backup 
documentation to support best value selection shall be provided with the contractors proposal, and 
is subject to approval of the Government.  Otherwise, the Contractor shall obtain at least  two (2) 
competitive quotes on all subcontractors, materials, and equipment. 
 
 
20. (AM#2)  MOBILIZATION AND DEMOBILIZATION: Mobilization will be considered the 
transportation to the project site of major plant and equipment for the various items of work such as 
earthwork, roadwork, and concrete work; it includes erection of any concrete or asphalt batch plants 
at the project site required by the project, or large stockpiles of materials which are in excess of the 
type, kind, and quantity which would be normal for a contractor qualified to undertake the work, or 
which is made necessary by the location or nature of the work. Demobilization will be considered 
the transportation of major plant and equipment from the project site, including the disassembly of 
any concrete or asphalt batch plants. This line item will only be used as authorized by the 
Contracting Officer, in accordance with DFARS 252.236-7003 or 252.236-7004. 
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  21. BONDING (AM# 2) (Overhead and Profit shall not be applied to bond costs):    

 
Unless requested by the Contractor in accordance with FAR 52.232-5(g) (Section 00700, CONTRACT 
CLAUSES), the premiums paid for performance and payment bonds associated with the contract award will 
be reimbursed on a task order basis based on the value of the task order in accordance with the per unit 
price established in the bidding schedule.  The Contractor shall submit a line item bid price to reflect costs 
for bonding per $1,000.00.  The bid item shall be applied and listed separately on each task order when 
issued, based on the cost of the construction services. 
 
The premiums paid for performance and payment bonds will not exceed the amount established in the 
bidding schedule.  Upon verification of the bonding premiums as annotated on Standard Form 25 and 25A, 
the Government may modify the contract to reflect a decrease in the amount bid.  The Economic Price 
Adjustment Factor for Option Years will not be applied to the bid item for bonding. 
 
 

  22.  TRAVEL COSTS:  (AM# 2) The Prime Contract's cost for CLINS 0006AJ, 1006AJ, 2006AI, 2006AJ, 
and 4006AJ,  (TRAVEL COST) will be negotiated for each task order as allowed by Federal 
Acquisition Regulations (FAR) 31.205-46 Travel costs. The Federal Travel Regulation will be used for 
travel in the conterminous 48 United States.  The Joint Travel Regulation will be used for travel in 
Alaska, Hawaii, The Commonwealth of Puerto Rico, and territories and possessions of the United 
States.  Travel costs are allocable expenses for transportation, lodging, meals, and incidental 
expenses associated with official Government business as allowed by FAR 31.205-46.   (Federal 
Travel Regulation web site is http://www.policyworks.gov/org/main/mt/homepage/mtt/ftr/ftrhp.shtml. 
 Joint Travel Regulation web site is http://www.dtic.mil/perdiem/trvlregs.html, then click on JTR – 
VOL 2 DOD CIVILIANS, then Acrobat PDF File.) 

 
  23.  CONTRACTOR SITE:  The Prime Contract's cost for CLINS 0006AC, 1006AC, 2006AC, 3006AC, and 

4006AC,(AM#2)  (CONTRACTOR SITE) will be negotiated for each task order as allowed by Federal 
Acquisition Regulations (FAR).  Contractor Site will be cost for the rental of either a trailer or office in support 
of any task orders requiring on-site administration personnel or material storage site. 
 
24.  (AM#2) ABBREVIATIONS:  For the purpose of this Contract, the units of measure are represented 
as follows: 
 

a.  CF (cubic feet) 
b.  EA (each) 
c.  GAL (gallons) 
d.  HR (hour) 
e.  INCH, IN (inches) 
 f.  LF (length in linear feet) 
g.  LM (length in linear meters) 
h.  LS (lump sum) 
 i.  MM (millimeters) 
 j.  SF (square feet) 
k.  T.O. (Task Order) 

 
 
 
 

END OF SECTION 00010 
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 SECTION 00900 

 DESCRIPTION/SPECS/WORK STATEMENT 

(AMENDMENT NO. 0005) 

 
1.0  OBJECTIVE:  This contract is intended to provide rapid response to design-build, construction, and 
or remediation of real property (i.e. major and minor construction; maintenance and/or repair relating to, but 
not limited to, civil, mechanical, plumbing, structural, electrical, HVAC, instrumentation, security and 
safety areas of Immigration and Naturalization Service (INS) facilities and other Government civil/military 
facilities) in a cost effective manner.  Some Architect-Engineering Services related to construction may be 
required.  A Professional Engineering “seal” shall be provided on that work.  See the following Sections for 
specific tasks: 
 
2.0  DESCRIPTION. 
 
     2.1  The Contractor shall provide, upon receipt of a task order, all labor, materials, supplies, parts (to 
include system components), plant, supervision, equipment, and related services, (except when specified as 
Government furnished), to repair, construct, and/or maintain military or civil real property facilities and 
structures  within the geographic boundaries of  the INS Central, Eastern and Western area and the U.S. 
Army Corps of Engineers – Southwestern Division as specified in strict accordance with all terms, 
conditions, special contract/task order requirements, specifications, drawings, attachments, and exhibits 
contained in the contract or incorporated by reference.  
 
     2.1.1  Contractor's work and responsibility shall include all Contractor planning, programming, 
administration, and management necessary to provide all construction (major and minor) or remediation 
(i.e. maintenance, repair, and/or construction and services) as specified.  The work shall be conducted by 
the Contractor in strict accordance with the contract, the INS Design Guides and Standards (as applicable), 
and all applicable Federal, State, and local laws, regulations, codes, or directives.  The Contractor shall 
provide related services such as preparing and submitting required reports, performing administrative work, 
and submitting necessary information as specified under this contract and within each task order.  The 
Contractor shall ensure that all work provided meets the scope of work for each task order, and any special 
specifications included with the individual task order or included in any applicable documents. 
 
     2.1.2  The Government will provide a detailed scope of work to the Contractor detailing the task to be 
accomplished.  The details provided will vary from a general idea of what is required with no drawings to 
complete design documents, depending on the complexity of the project. The Contractor shall use the 
information provided by the Government and submit a complete proposal regardless of how much 
information is provided by the Government.  The proposal shall include the remediation method, labor and 
materials necessary for performing the work required.  For task orders where no drawings are provided by 
the Government, the Contractor shall provide sketches to clearly show what work is included with his 
proposal.  
 
     2.1.3  The Contractor shall complete all work and services under this Contract in accordance with 
(AM#3) this Contract's specifications and the work plan documents and schedules established in each 
task order.  Submittal dates will be included in the task order.  These dates identify when submittals are due 
in the issuing office and other addresses identified in the task order.  Types and numbers of submittals and 
dates and places for review meetings shall be established by each task order. 
 
    2.1.4  The Principal Contracting Officer authority will be in Contracting Division, Fort Worth District.  
As such, the Fort Worth District will maintain responsibility for the contract administration and legal 
support required for the resulting contracts.  Administrative Contracting Officers, Contracting Officer 
Representative, Engineering Management, Construction Management and Legal support for task orders 
may be assigned to any Corps of Engineer District within the INS Central, Eastern or Western boundary 
area, or within the SWD boundary area.  Inspection and acceptance will be in accordance with the task 
order performance criteria and will be enforced by the assigned Contracting Officer Representative (COR). 
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 Any and all assigned CORs will be Corps of Engineer employees. 
 
    2.1.5  It is the intent to award five contracts (three (3) Unrestricted and two (2) 8(a) Competitive).  Once 
awarded, the Unrestricted Contractors shall be required to compete with each other and the 8(a) 
Competitive Contractors shall be required to compete with each other for award of Task Orders on a 
technical and price basis, as well as obtain competition to support their subcontract pricing on Task Orders. 
Competition for task orders will be inclusive of the total contract capacity.   
 
     2.1.6   The total contract capacity anticipated is $281 Million ($251 Million for the Unrestricted 
Contractors and $30 Million of the 8(a) Competitive Contractors).  To preclude the need to re-solicit, if two 
contracts cannot be awarded to 8(a) Competitive Contractors, the total contract capacity of $281 Million (to 
include $30 Million originally targeted for 8(a) Competitive Contractors) will be distributed by one, or a 
combination of two methods to successful awardees:  1)  equally distribute the total contract capacity 
among the successful Unrestricted Contractors, and/or 2) make an additional competitive award to a fourth 
Unrestricted Contractor. 
 
    2.1.7  The contracts will allow firm-fixed price task orders.  In addition, follow-on work on a sole source 
basis may be considered in accordance with Federal Acquisition Regulation (FAR) 6.3.  These methods will 
be used to procure design-build and fully designed construction projects in accordance with FAR 36.3, as 
well as, major and minor construction, renovation, border barrier infrastructure (roads, drainages, bridges, 
vehicle barriers, low water crossings, pedestrian fence barriers; alteration, repairs, preventive maintenance, 
A-E Services, anti-terrorism/force protection requirements in accordance with FAR parts 12, 14, 15 and 22. 
  
 
     2.1.8  The maximum task order limitation for the Unrestricted Contractors will be $30 Million.  The 
maximum task order limitation for the 8(a) Competitive Contractors will be $10 Million.  The minimum 
order limitation for both the Unrestricted and 8(a) Competitive Contractors will be $2,500. 
 
    2.1.9  Each contract will be awarded for a one-year base period with four-one-year option periods, for a 
total contract duration of five (5) years.  The contracts will remain active 1) unless the contractor has a 
documented past performance record of unsatisfactory; 2) until contract expiration; 3) until task order 
completion; 4) until the contractual funding limit is reached;  or 5) the contract is Terminated for 
Convenience of the Government.  It is anticipated that any remaining capacity from awarded contracts with 
documented unsatisfactory performance may be distributed amongst the remaining contractors with a record 
of satisfactory performance.   
 
3.0  DEFINITIONS.  
 
     3.1  The following terms apply to this contract (the list is not all inclusive). 
 
     3.1.1  Site Survey:  An inspection of a facility to evaluate areas which need remediation. 
 
     3.1.2  Feasibility Study:  A study undertaken to determine the cost effectiveness of a proposed facility 
remedial action. 
 
     3.1.3  Work Plan:  A detailed package consisting of single line diagrams, engineering calculations, 
criteria, manufacturers' data/cut sheets, specifications, budget estimates, etc., suitable to provide details to 
remediate a facility  
 
     3.1.4  Facility Remedial Project (FRP):  A project undertaken to correct a situation identified from a 
site survey, feasibility study, or other sources. 
 
     3.1.5  Remediation Action:  The action taken to implement a work plan; e.g., repair, renovation, 
(AM#4) major or minor new construction. 
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     3.2  Data Submittal Requirements. 
      
     3.2.1  DD Form 1423 – CONTRACT  DATA REQUIREMENTS LIST.  These forms, attached to 
Section 00910 of this contract, show the frequency of submittals and the number and destination of the 
submittals as well as related contracting office requirements.  They are referenced in the scope of work 
(SOW) by title and DATA ITEM NUMBER (DIN).  The DIN is assigned to the data submittal 
requirements for the Contractor.  The DIN is alpha-numeric in that it is composed of alphabetical letters and 
sequential data submittal requirements, numbers: e.g., FRP0001 is the first (001) data submittal requirement 
for the Facilities Remediation Project (FRP).  They are cross-referenced to the scope of work and DD Form 
1644 described below through common DIN titles. 
 
     3.2.2  DD Form 1664 - DATA ITEM DESCRIPTION.  These forms, attached to Section 00910 of this 
contract, contain the requirements for contractor data submittals required in the SOW.  Each DD Form 1664 
is coded with the same alpha-numeric DIN numbers and titles as the DD Form 1423s for cross-referencing 
data submittal requirements, frequency of submittals, and number and destination of submittals. 
 
4.0  SERVICES TO BE PERFORMED. 
 
     4.1  General Services:  The Contractor shall, commencing upon issuance of a task order, supply all 
personnel, tools, equipment, transportation, materials, and supervision (except as otherwise noted or 
provided by the Government) to safely and efficiently perform the FRPs.  All task orders to be completed 
under this contract shall be performed in accordance with applicable provisions of the U.S. Army Corps of 
Engineers Safety and Health Requirements, Manual, EM 385-1-1; the Fort Worth Design Manual (as 
applicable); the INS Design and Standards Guide (as applicable); and the Architectural and Engineering 
Instruction (AEI), Design Criteria, unless other criteria is provided by the Contracting Officer. 
 
     4.1.1  Contractor's Representative:  The Contractor shall execute the work under the direction of a 
(AM#3) Contractor’s Program Manager and Task Order Project Managers approved by the 
Contracting Officer.  _____(AM#3) (Sentence Deleted)____________.    The (AM#3) Program Manager 
shall be responsible for the overall management and coordination of this Contract and shall be the central 
point of contact with the Government for performance of all work under this Contract including warranty.  
Another individual may be designated to temporarily act for the (AM#3) Program Manager; however, 
forty-eight (48) hours advance notice, in writing, of such change shall be provided to the Contracting 
Officer.   
 
     4.1.2 Contractor’s Project Managers: The Contractor's Project Manager (AM#3) for a task order 
shall oversee task accomplishment, administer all instructions, and answer all questions from the 
Contracting Officer pertaining to the tasks during the life of the (AM#3) task order.  The full-time on-site 
Project Managers shall be designated in writing (listing name, address, and local home telephone 
number).  The Project Managers shall report directly to the Program Manager and to the 
Contracting Officer’s Representative for their task order.  The Contractor’s Project Managers shall be 
responsible for the complete coordination of all work (AM#3) for their task orders. The Contractor’s 
Project Managers shall be responsible for ensuring that adequate internal controls and review procedures 
are followed in order to eliminate conflicts, errors and omissions and for ensuring that all technical 
requirements are met.  (AM#3) Another individual may be designated to temporarily act for the 
Project Manager; however, forty-eight (48) hours advance notice, in writing, of such change shall be 
provided to the Contracting Officer.  
      
     4.1.3  Overall Responsibility:  The Contractor shall be responsible for all site surveys; feasibility 
studies; calculations; work plans; remediation actions; equipment startups; and testing, repair, and/or 
training required for satisfactory completion of the FRP as required by each individual task order.  This 
shall include, but not be limited to providing labor, equipment, materials, applicable engineering 
documentation, and other necessary services and/or products for the remediation, implementation, or testing 
that may be required by the individual task order. 
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     4.1.4  Codes and Standards: The site surveys, work plans, feasibility studies, remedial actions, 
equipment startup and testing and/or repair shall conform to the requirements of this contract.  The 
Contractor shall adhere to codes and standards as specified herein and in the individual task orders.  All 
codes and standard requirements shall be based on the latest edition of codes applicable at the time the task 
order is issued.  All work shall comply with local, state, national, INS or military codes, whichever is the 
most stringent and applicable to the task order.  
 
     4.1.5  Documentation:  The Contractor shall implement, maintain, and control a system for 
identification, preparation, reproduction, distribution, and maintenance of all documentation, dates and 
information necessary for its internal management as well as for Government management of the individual 
projects and the total program. 
 
     4.1.6  Presentations and Meetings:  Times and locations of presentations and meetings shall be 
identified in each task order. 
 
     4.1.7  Safety and Health Program:  Site activities performed in conjunction with this program may 
pose safety hazards which require specialized expertise to effectively address and eliminate.  The 
Contractor shall be responsible for preparing and implementing an effective safety and health program, to 
include a generic site safety and health plan prepared in accordance with DD Form 1423, DIN FRP0001.  
This plan shall be capable of being adapted by means of a supplement to the main plan as required by 
individual task orders. 
 
     4.1.8  Quality Control Program:  The Contractor shall develop, implement, and document an effective 
quality control plan for the program.  Providing a generic site quality control plan prepared in accordance 
with DD Form 1423, DIN FRP0002.  This generic site quality control plan shall be submitted to the 
Contracting Officer for approval within 30 days, or an agreed to shorter period, after contract award.  This 
plan shall be capable of being adapted by means of a supplement to the main plan as required by individual 
task orders. 
 
     4.2  Specific Services. 
 
       4.2.1  Permits:  The Contractor shall identify and obtain all permits from Federal, State, local, or 
installation agencies. 
   
 
5.0  APPROVALS, RESPONSIBILITIES, QUALIFICATIONS FOR LABOR CATEGORIES  
 
     5.1  Staffing Approvals:  Prior to making changes in management staff, the Contractor shall notify the 
Contracting Officer in writing of changes in his/her proposed management staff as set forth in his/her 
technical proposal. 
 
     5.1.1  The Contractor shall maintain a management staff with comparable ability and experience to the 
staff listed in the management proposal.  Any changes from the proposed and accepted management staff 
must be approved by the Contracting Officer.  A request for a change to the approved staff must be 
submitted in writing.  A current qualification statement, and reason for changing the personnel, shall be 
included in the request for approval. 
 
     5.1.2  Resumes that have been previously submitted to the Government need not be a part of the 
individual task order proposal, unless so specified in the task order.  Federal, military and civilian, 
employees shall not be employed by the contractor in performance of any work under the contract, e.g., 
during off-duty hours, regular hours, or while on annual leave. 
 
     5.2  (AM#3) Qualifications and Responsibilities 
 
    5.2.1  Program Manager:  This is the individual who has the direct responsibility for contract execution. 
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 This individual shall serve as the single point of contact and liaison between the Contracting Officer and 
the Contractor. 
 
     5.2.2  Project Manager:  This is the individual who has the direct responsibility for all operations on 
(AM#3) a task order site.  This individual may also serve as the safety officer and the site quality control 
officer, if the dual roles are (AM#3) permitted in the individual task order. 
 
    5.2.3  Project Engineer:  This individual shall provide professional engineering services. 
 
    5.2.4  Project Superintendent:  This individual shall supervise the FRP work on site as stated in each 
task order.  (AM#3) This person may also serve as the Project Manager. 
 
     5.2.5  Contract Administrator:  This individual shall be directly responsible for contract 
administration. 
 
     5.2.6  Technical Staff:  The technical staff shall consist of architects and engineers, (general, civil, 
mechanical, electrical, structural, fire protection, and/or safety), technicians and instrumentation specialists 
(DDC, Fire, security/intrusion detection).   
 
     5.2.7  Quality Control Manager:  This individual shall be directly responsible for the Quality Control 
Program. 
 
    5.2.7.1  Quality Control Officer:  This individual shall be directly responsible for the site quality 
control.  This position may be held jointly by the project manager,  if the dual roles are stated in the 
individual task order. 
 
     5.2.8  Safety Engineer:  This individual shall be directly responsible for the Safety Program and site 
safety. This position may be held jointly by the project manager,  if the dual roles are stated in the 
individual task order. 
 
    5.2.8.1  Site Safety Officer:  This individual shall be directly responsible for site safety.  This position 
may be held jointly by the project manager if the project manager,  if the dual roles are stated in the 
individual task order. 
 
    5.2.9       (AM#3) Project Scheduler: The Contractor shall designate an individual who will be 
responsible for developing and updating the task order project schedule in accordance with Section 
01320A PROJECT SCHEDULE (NETWORK ANALYSIS SYSTEM) or 01321 PROGRESS 
SCHEDULE (BAR CHART), whichever is required by the task order.  Project Scheduler’s 
qualifications and duties shall be in accordance with the requirements specified in Section 01320A 
PROJECT SCHEDULE (NETWORK ANALYSIS SYSTEM) but which shall be applicable to the 
type of schedule required.  This person may have other duties unless otherwise required by the task 
order.    
 
    5.2.10  (AM#3) Additional or Replacement People:  Additional specialized safety and quality control 
people may be required e.g., Fire Protection, Mechanical controls, HVAC balancing, etc.  The contractor 
may need to hire an outside lab e.g., concrete testing, HTRW testing, welding testing, etc.  (AM#3) 
Alternates or replacement Contractor team members shall meet the same requirements as for the 
designated team members. 
 
    5.2.11  Minimum Qualifications for Labor Categories:  The Contractor shall possess a variety of skills 
in order to perform this effort.  There is no limitation of the use of employees with qualifications exceeding 
those listed.  Minimum qualification standards for labor categories are set forth below. 
 
Professional Level 1   

Project Superintendent, Quality Control Manager, Quality Control Office, Site Safety 
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Officer, Computer System Specialist, Contract Administrator, (AM#5) Project 
Scheduler, and Engineering Support - Shall have five-years' experience in the related 
technical field.  Professional(s) shall be familiar and conversant with the various codes 
and standards applicable to facility remediation projects.  

 
Professional Level 2 

Architectural, Engineering, Cost Estimator, Training, Computer Scientist, Safety 
Engineer, Industrial Hygienist, Biologist, Environmentalist, and Agronomist - Shall have 
a recognized four-year college degree in engineering (or related technical fields) and 
three-years of design review and engineering or service experience (in unique discipline) 
in remediation projects, and five-years construction estimating experience.  
Professional(s) shall be familiar and conversant with the various codes and standards 
applicable to facility remediation projects, and may include architects, senior engineers 
(except safety), training specialist, and technical writers.  

 
 Professional Level 3 
 Project Engineer - Shall have a recognized four-year degree in engineering; registered 

professional engineer; minimum experience of five-years (or minimum experience of ten years 
in lieu of a four year degree) in engineering, design and design review of facilities remediation 
projects.  Professional(s) shall be familiar and conversant with the various codes and standards 
applicable to facility remediation tasks covered by the scope of work. 

 
 Professional Level 4 
 Program and Project Managers – Shall have a recognized four-year college degree in 

engineering or related technical field or business/management, minimum experience of five-
years (or minimum experience of ten years in lieu of a four year degree) in managing and 
supervising engineering and facilities remediation projects.  Professional(s) shall be familiar 
and conversant with the various codes and standards applicable to facility remediation tasks 
covered by the scope of work. 

 
6.0  ACTIVITIES UNDER FACILITY REMEDIATION PROJECTS. 
 
     6.1  Task Orders:  The activities to be performed by the Contractor under this contract and subsequent 
task orders are described in general terms below (this list is not all inclusive).  The specific tasks to be 
performed will be identified in each task order.  The Contracting Officer reserves the right to modify duties 
and time periods in the task order.  At the completion of each approved task order, the results, documented 
and conceptual, becomes the property of the Government.  The Contracting Officer will decide whether or 
not to award another task order. 
  

6.1.1  Site Survey Proposal.  Upon request by the Contracting Officer, the Contractor 
shall submit a site survey proposal in accordance with DD Form 1423, DIN FRP0003. 
 

6.1.2  Site Survey.  Within 5 working days after the acceptance of, the Site Survey 
Proposal by the Contracting Officer, the contractor shall start a site survey in accordance with DD Form 
1423, DIN FRP0004. 
 

6.1.3  Site Survey Report.  Within 10 working days after conclusion of the site visit, the 
contractor shall prepare and submit to the Contracting Officer, a site survey report in accordance with DD 
Form 1423, DIN FRP0005. 

 
6.1.4  Feasibility Study.  When the potential and/or the results of the site survey report 

justifies it (in the opinion of the Contracting Officer), a feasibility study shall be conducted based on the 
findings of the site survey report in accordance with DD Form 1423, FRP0006.  Feasibility Study shall be 
submitted within 10 working days after it is requested by the Government, unless the task order states 
otherwise. 
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  6.1.5 Work Plan. A detailed package made up of single line diagrams, engineering 
calculations, criteria, manufacturers' data/cut sheets, specifications, cost estimates, etc., suitable to provide 
details to remedy a facility problem.  Registered professional engineers, architects, and industrial hygienists 
shall certify with their signature and stamp all task order efforts involving life, safety and/or fire protection 
situations as well as to certify proper usage of codes and standards.  (AM#3) There are three Three types 
of work plan may be specified under this contract.  These are Type 1, Type 2 and Type 3 work plans.  Final 
determination of selection of a work plan type will be specified on the task order or by the Contracting 
Officer. 
 

6.1.5.1 Type 1 Work Plan (DD Form 1423, DID MFRP007A) is one that 
requires no engineering effort and a minimal level of documentation (e.g., duct cleaning, signage, 
inspection and minor repairs, etc).  It is not for use for projects better suited to the Type 2 or Type 3 Work 
Plan (see below). 
 

6.5.1.2 Type 2 Work Plan (DD Form 1423, DID MFRP007B) is one that 
requires minimal engineering effort and a minor level of documentation to define the effort proposed for the 
action.  This effort makes maximum use of schedules, manufacturers' data, sketches, etc. and minimizes the 
use of formal specifications, drawings, etc. utilized in the Type 3 Work Plan, while at the same time 
providing ample details to carry out the project (e.g., in-kind equipment replacement, equipment repair, roof 
replacement, replacement of components (motors, pumps, etc., of existing equipment).  It is not for use for 
projects better suited to the Type 3 Work Plan (see below). 
 

6.5.1.3 Type 3 Work Plan (DD Form 1423, DID MFRP007C) is one that 
requires extensive engineering effort and a detailed level of documentation to define the effort proposed for 
the action.  This effort includes specifications, drawings, schedules, etc.  It is intended for the type of work 
involved in replacement of major equipment, rehabilitation of, or construction (major or minor) of new, 
large or complex facilities, equipment replacement involving resizing and similar complex projects. 
 

6.5.1.4 A final copy of the work plan as detailed in the task order or directed by 
the Contracting Officer shall be submitted for approval prior to beginning any major action.  It is the 
decision of the Contracting Officer to accept or reject the initial final submittal on its own merit or request a 
submittal in the form of a back-check final.  The back-check final shall be to ascertain that all Government 
comments from the initial final submittal have been incorporated.  In the case where the back-check final is 
not submitted, the contractor shall still provide to the Contracting Officer a written response to all review 
comments.  The final work plan shall become the property of the Government and its use in future 
work/construction shall be the option of the Government.  Any pricing proposals including subcontractor 
quotes shall be considered confidential, if so requested by the Contractor. 
 
The Contracting Officer shall decide to accept or reject the preliminary plan on its own merits or to 
continue through final review.  The final review will be to ascertain that all Government review comments 
from the preliminary review have been incorporated. 
 

6.1.6  Negotiations.  The negotiations, when required, between the Contracting Officer, 
and the Contractor, shall begin at a time prescribed by the Government.  Details covered in negotiations 
shall include, but not necessarily be limited to: 

Scope of Work Plan. 
Period of Contract. 
Technical Details of Work Plan. 
Management of Work Plan. 
Cost of Price Proposal (FRP0008). 

Implementation of the remediation action shall not begin until all disagreements on the above items have 
been resolved between the Contractor and the Government. 
 

6.1.7 AWARDED ACTION: After the action has been awarded (through the medium of 
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a task order) the contractor shall: 
 

 6.1.7.1  Attend a pre-construction conference with the Contracting Officer (or 
authorized representative(s)) for review of the items described in DD Form 1423, DIN FRP0009. 
 

 6.1.7.2  Begin work on the facility in accordance with the approved work plan 
following the approved work schedule.  As work progresses, the contractor shall meet the following 
requirements: 

 
a.  Adhere to the approved plan for site safety and health, prepared and 

submitted in accordance with DD Form 1423, FRP0001 and as modified by the task order. 
 
b.  Adhere to the approved quality control program, prepared and submitted in 

accordance with DD Form 1423, DIN FRP0002 and as modified by the task order. 
 
c.  Prepare and certify a comprehensive work, schedule based on the proposed 

work plan in accordance with DD Form 1423, FRP0010. 
 

d.  Remediate/Construct the facility in accordance with the approved work plan 
previously submitted on in DD Form 1423, DIN FRP0007. 
 

e.  Submit weekly progress reports starting second week after issuance of task 
order in accordance with DD Form 1423, DIN FRP0011. 
 

f.  Maintain a telephone correspondence log in accordance with DD Form 1423, 
DIN FRP0012. 
 

g.  Conduct test of modified system/equipment and obtain Government 
inspection/approval in accordance with DD Form 1423, DIN FRP0013. 
 

h.  Prepare operation and maintenance manuals, for the modified 
system/equipment in accordance with DD form 1423, DIN FRP0014. 
 

I.  Prepare training program and train Government personnel in operation and 
maintenance of modified system/equipment in accordance with DD Form 1423, DIN FRP0015. 
 

j.  Provide equipment and construction warranties in accordance with DD Form 
1423, DIN FRP0016. 
 

k.  Submit certified list of standard equipment and MFRP service organizations 
in accordance with DD Form 1423, DIN FRP0017. 
 

l.  Certify computer media in accordance with DD Form 1423, DIN FRP0018. 
 

m.  Prepare and submit project specific remediation reports including "lessons 
learned" documents in accordance with DD Form 1423, DIN FRP0019. 
 

6.1.8  As-Built Drawings.  As the job progresses, the contractor shall maintain redline 
as-built drawings, which reflects the status of the project in accordance with DD Form 1423, DIN 
FRP0020.  At the completion of the project, the contractor shall submit final as-built drawings in 
accordance with DD Form 1423, DIN FRP0021.  (AM#3) See Sections 00800 SPECIAL CONTRACT 
REQUIREMENTS and 01770 TASK ORDER AND CONTRACT CLOSEOUT for additional 
requirements. 
 
7.0  SUBMITTED SURVEYS, STUDIES, PROPOSALS, AND WORK PLANS.  All surveys, studies, 
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proposals, and work plans submitted to the Contracting Officer will become the property of the 
Government. 
 
8.0  ENVIRONMENTAL PROTECTION.  The contractor shall perform all work in such a manner as to 
minimize the pollution of air, water, or land and to control noise and dust within reasonable limits and in 
accordance with federal, state, and local environmental laws. 
 
9.0  ASBESTOS AND LEAD-BASED PAINT.  When work is in areas suspected of containing asbestos 
or lead-based paint, the contractor shall notify the Contracting Officer immediately.  If asbestos and/or lead-
based paint are encountered during the course of a project, work shall cease immediately and the 
Contracting Officer shall be notified. 
 
10.0  SITE SECURITY.  The contractor shall provide site security (fencing, lighting, or guard services) as 
required by each task order.  However, at a minimum, the contractor shall maintain the site and all other 
contractor-controlled areas in such a manner as to minimize the risk of theft, vandalism, injury, or accident. 
The contractor shall comply with site security regulations. 
 
11.0  ACCIDENT REPORTS.  The contractor shall comply with accident reporting requirements as 
outlined in the U.S. Army Corps of Engineers, Safety and Health Requirements Manual EM 385-1-1, which 
will be furnished by the Contracting Officer.  All accident reports shall be submitted to the Contracting 
Officer within the time limits prescribed. 
 
12.0  PUBLIC AFFAIRS.  The contractor shall not publicly disclose any data generated or reviewed under 
this contract.  The contractor shall refer all request for information concerning site conditions to the 
Contracting Officer or Ordering Officer for comment. 
 
13.0  REFERENCES.  The publications listed below form the basis for the work under this contract.  
Additional references may be identified as required in the task orders.  Work done under individual task 
orders shall utilize the latest issue of the publication dated at the time of the task order award.  When a 
required publication is not referenced in this list or the task order, the contractor shall utilize one that has 
national applications.  Where conflicts arise between publications, the contractor is required to elevate the 
conflict to the Corps of Engineers Project Manager responsible for the task order and to provide a 
recommendation of how to resolve the contract.  
 

13.1  American Hospital Association (AHA): 
 

 AHA   Maintenance Management for  
Health Care Facilities 

13.2  American National Standards Institute (ANSI): 
 

 ANSI C2  National Electric Safety Code 
 

13.3  American Society of Heating, Refrigerating, and Air Conditioning Engineers 
(ASHRAE): 

 
 Handbooks  Refrigeration 

Fundamentals 
HVAC System and Equipment 
HVAC Applications 

 
 Standards  Ventilation for Acceptable 

Indoor Air Quality 
 

13.4 Installation Design Guide 
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13.5  Code of Federal Regulations (CFR): 
 

 29 CFR 1910 Occupational Safety and Health  
Standards - General Construction 

 
 

 29 CFR 1926 Occupational Safety and Health 
Standards - Construction Industry 

 
13.6  Department of the Army, Corps of Engineers Manual (EM):  EM 385-1-1

 Safety and Health Requirements Manual 
 

13.7  Department of the Army, Corps of Engineers Regulation (ER):  ER 25-345-1
 Military Publications System Operation and Maintenance Documentation 
 

13.8  Department of the Army Regulation (AR): AR 385-40 Accident Reporting 
Standards 
 

13.9  Department of the Army Technical Manuals (TM): 
TM 5-810-1 Mechanical Design, Heating, Ventilating, and Air Conditioning, 
 
TM 5-810-4 Compressed Air, TM 5-810-5 Plumbing, 
 
TM 5-811-1 Electric Power Supply and Distribution, 
 
TM 5-811-2 Electric Design, Interior Electrical System 
 
TM 5-811-14 Coordinated Power Systems Protection 
 
TM 5-815-3 Heating, Ventilation, and Air Conditioning (HVAC) 
 

13.10  Joint Commission Accreditation on Health Care Organization (JCAHO): 
 
JCAHO Joint Commission of Accreditation on Health Care Organizations 
 

13.11  Military Handbooks (MIL-HDBK): 
 
MIL-HDBK-1008B Fire Protection for Facilities Engineering, Design, and Construction, 
 
MIL-HDBK-1190 Facility Planning and Design Guide, 
 
MIL-HDBK-1191 Medical and Dental Treatment Facilities, Design and Construction Criteria 
 
 

13.12  National Institute of Technology and Standards 
 

 Handbook 135 Life Cycle Cost Analysis 
 

13.13  National Fire Protection Association, Inc. (NFPA): 
 
NFPA 70 National Electric Code 
 
NFPA 80 Doors and Windows 
 
NFPA 99 Health Care Facilities 
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NFPA 101 Safety to Life from Fire in Building and Structures 
 

13.14  Building Codes (52.9101-4000 TM) 
 
   All work shall be performed in compliance with the following National Standards and Codes, applicable. 
 
American Institute of Steel Construction (AISC) 
 
American Concrete Institute (ACI) 
 
Uniform Building Code (UBC) 
 
Uniform Plumbing Code (UPC) 
 
Uniform Mechanical Code (UMC) 
 
Joint Commission Accreditation of Hospitals (JCAH) 
 
Code of Federal Regulations (CFR) 
 

OSHA General Industry Safety and Health Standards (29 CFR 1910), 
Publication V2206; and OSHA Construction Industry Standards (29 
CFR 1926).  One source of these regulations is OSHA Publication 
2207, which includes a combination of both Parts 1910 and 1926 as 
they relate to construction safety and health.  Contact the 
Superintendent of Documents, U.S. Government Printing Office, 
Washington, D.C. 20402. 

 
National Emission Standards for Hazardous Air Pollutants (40 CFR, Part 61). 
 
Federal Standard (Fed. Std. 313A, Material Safety Data sheets, Preparation and the Submission). 
 

13.15 Federal Standard 795, Uniform Federal Accessibility Standards. 
 

13.16  Americans with Disabilities Act (ADA). 
 

(AM#3) Corps of Engineers Southwestern Division Architectural and Engineering Instruction 
Manual  (CESWD-AEIM). 
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